Punjab State AIDS Control Society

(Department of Health & Family Welfare) Level IV, Prayaas Building, Sector 38-B, Chandigarh, Ph No. 0172-2636802, Fax No. 0172-2636791

E-mail: punjabsacs@gmail.com

PSACS/Proc/2023-24// 10

Dated: 13/09/9093

Chandigarh

M/s GENIST. Lalru-Handesra Road, Village-Malakpur, Lalru, S.A.S.Nagar (Pb.) Email: info@genisttech.com

Subject: Supply & Installation of Autoclaves

This is regarding PHSC Rate Contract No. PHSC/ Proc./BB Equip-NVBDCP/2022-23/4670-4680 Dated: 04/05/2023, you are hereby awarded order to supply the below mentioned item at the given rate and

as per terms & conditions given here as under-

S. No.	Name of Consumable	Quantity	Rate per Unit Incl. 18% GST, In Rs.	Amount Incl. 18% GST, In Rs.
1.	Autoclave Vertical Model: GTA-001 Make: GENIST	02	1,06,200.00	2,12,400.00
	Total Amount In Rs. Incl. GST 18%			2,12,400.00

Terms and conditions:-

Delivery Instructions:

S. No.	Place of Delivery	Contact Person	
	Blood Centre, Civil Hospital, Malout (Pb.)	BTO, CH, Malout (Pb.)	

- Delivery Period: Within 75 days from the issue of supply order as per amendment No. in PHSC rate contract. PHSC Amendment PHSC/ Proc./BB Equip-Gap Analysis/2023/5515-5525 Dated: 28/07/2023.
- Printing Instructions: All labels of cartons/boxes packing etc. should be emboldened/imprinted/stamped should bear "Govt. Supply-NOT FOR SALE". MRP should not be printed/written. No supply will be accepted without these printing instructions.
- Payment Terms: The bills should be raised in duplicate. The payment will be released after satisfactory receipt, installation & testing of the equipment. Supply order No. and date must be mentioned on the invoice.
- The GSTIN of the Society 04AAAJP0147M1DG should also be mentioned on the invoice.
- Penalties for late supply: No extension in delivery period will be allowed. In case of delay in supply liquidated damages will be charged @ 0.5% per week or part of week subject to maximum deduction of 10% of purchase price value of delayed supply.
- Warranty: 02 years warranty after successful installation of the equipment.
- Other terms and conditions as per PHSC Rate Contract No. PHSC/ Proc./BB Equip-NVBDCP/2022-23/4670-4680 Dated: 04/05/2023 & amendment No. in PHSC rate contract. PHSC Amendment PHSC/ Proc./BB Equip-Gap Analysis/2023/5515-5525 Dated: 28/07/2023.

Additional Project Director Punjab State AIDS Control Society

C.C.

BTS Division

Finance Division

Civil Hospital, Malout (Pb.) for information & to provide receipt and acceptance report after the entry in stock

SI division to upload on website

Additional Project Director Punjab State AIDS Control Society