



# Punjab State AIDS Control Society

(Department of Health & Family Welfare)

Level IV, Prayaas Building, Sector 38-B, Chandigarh,

Ph No. 0172-2636802, Fax No. 0172-2636791

E-mail: [punjabacs@gmail.com](mailto:punjabacs@gmail.com)

PSACS/Proc/2023-24/105

Dated: 06/09/23

Chandigarh

M/s Remi Elektrotechnik Limited,  
Remi House, Plot No. 11,  
CAMA Indl. Estate,  
Walbhat Road,  
Goregaron (E), Mumbai-400063  
Email: [chdsales.hcd@remigroup.com](mailto:chdsales.hcd@remigroup.com), [sales@remilabworld.com](mailto:sales@remilabworld.com)

## Subject: Supply of Donor Couches

This is regarding PHSC Rate Contract No. PHSC/Proc./BB Equip-NVBDCP/2022-23/4594-4600 Dated: 05/04/2023, you are hereby awarded order to supply the below mentioned items at the given rate and as per terms & conditions given here as under:-

S. No.	Name of Consumable	Quantity	Rate per Unit Incl. 18% GST, In Rs.	Amount Incl. 18% GST, In Rs.
1.	Donor Couch Model: Dzire 1x Make: Remi Elektrotechnik	03	1,12,100.00	3,36,300.00
Total Amount In Rs. Incl. GST 18%				3,36,300.00

### Terms and conditions:-

#### • **Delivery Instructions:**

S. No.	Place of Delivery	Contact Detail	Quantity
1.	Blood Centre, Civil Hospital, Phillaur (Pb.)	Dr. Amrita 99884-23230 Dr. Rohini Goyal / (SMO) 98141-01901	02
2.	Blood Centre, Civil Hospital, Sangrur (Pb.)	Dr. Pallavi Garg 81469-99561	01

- **Delivery Period:** Within 75 days from the issue of supply order as per amendment in PHSC rate contract. PHSC Amendment No PHSC/ Proc./BB Equip-NVBDCP/2022-23/5537-47 Dated: 28/07/2023.
- **Payment Terms:** The **bills** should be raised **in duplicate**. The payment will be released after satisfactory receipt, inspection & testing of the equipment. Supply order No. and date must be mentioned on the invoice.
- The GSTIN of the Society **04AAAJP0147M1DG** should also be mentioned on the invoice.
- **Penalties** for late supply: **No extension** in delivery period will be allowed. In case of delay in supply liquidated damages will be charged @ 0.5% per week or part of week subject to maximum deduction of 10% of purchase price value of delayed supply.
- **Warranty:** 02 years warranty after successful installation of the equipment.
- Other terms and conditions as per PHSC Rate Contract No. PHSC/Proc./BB Equip-NVBDCP/2022-23/4594-4600 Dated: 05/04/2023.

Additional Project Director  
Punjab State AIDS Control Society

### C.C.

- BTS Division
- Finance Division
- Civil Hospital, Phillaur (Pb.) for information & to provide receipt and acceptance report after the entry in stock register
- Civil Hospital, Sangrur (Pb.) for information & to provide receipt and acceptance report after the entry in stock register
- SI division to upload on website

Additional Project Director  
Punjab State AIDS Control Society