

Punjab State AIDS Control Society

(Department of Health & Family Welfare)
Level IV, Prayaas Building, Sector 38-B, Chandigarh,
Ph No. 0172-2636802, Fax No. 0172-2636791
E-mail: punjabacs@gmail.com

Chandigarh

PSACS/Proc/2023-24/300

Dated: 16/08/2023

M/s Remi Elektrotechnik Limited,
Remi House, Plot No. 11,
CAMA Indl. Estate,
Walbhat Road,
Goregaron (E), Mumbai-400063
Email: chdsales.hcd@remigroup.com, sales@remilabworld.com

Subject: Supply of Donor Couches

This is regarding PHSC Rate Contract No. PHSC/Proc./BB Equip-NVBDCP/2022-23/4594-4600 Dated: 05/04/2023, you are hereby awarded order to supply the below mentioned items at the given rate and as per terms & conditions given here as under:-

S. No.	Name of Consumable	Quantity	Rate per Unit Incl. 18% GST, In Rs.	Amount Incl. 18% GST, In Rs.
1.	Donor Couch Model: Dzire 1x Make: Remi Elektrotechnik	05	1,12,100.00	5,60,500.00
Total Amount In Rs. Incl. GST 18%				5,60,500.00

Terms and conditions:-

• Delivery Instructions:

S. No.	Place of Delivery	Contact Detail	Quantity
1.	Blood Centre, Civil Hospital, Faridkot (Pb.)	SMO 98146-52880	03
2.	Blood Centre, GGSMC&H, Faridkot (Pb.)	Asst. Prof. 84270-99444	02

- **Delivery Period:** Within 75 days from the issue of supply order as per amendment in PHSC rate contract. PHSC Amendment No PHSC/ Proc./BB Equip-NVBDCP/2022-23/5537-47 Dated: 28/07/2023.
- **Payment Terms:** The bills should be raised **in duplicate**. The payment will be released after satisfactory receipt, inspection & testing of the equipment. Supply order No. and date must be mentioned on the invoice.
- The GSTIN of the Society 04AAAJP0147M1DG should also be mentioned on the invoice.
- **Penalties** for late supply: **No extension** in delivery period will be allowed. In case of delay in supply liquidated damages will be charged @ 0.5% per week or part of week subject to maximum deduction of 10% of purchase price value of delayed supply.
- **Warranty:** 02 years warranty after successful installation of the equipment.
- Other terms and conditions as per PHSC Rate Contract No. PHSC/Proc./BB Equip-NVBDCP/2022-23/4594-4600 Dated: 05/04/2023.


Additional Project Director
Punjab State AIDS Control Society

C.C.

- BTS Division
- Finance Division
- Civil Hospital, Faridkot (Pb.) for information & to provide receipt and acceptance report after the entry in stock register
- GGSGMC, Faridkot (Pb.) for information & to provide receipt and acceptance report after the entry in stock register
- SI division to upload on website


Additional Project Director
Punjab State AIDS Control Society